| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 08/14/03
PAGE : 541 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 126, 154. 74 RQUTE : 13
CALL CRDER : 541 CONTRACT ID: M-27013-A COUNTI ES : ELKHART
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TI ME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 20000AB
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1489621 HRP CONSTRUCTI ON, | NC. $ 114, 740. 00 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 126, 662.00 110. 3904%
3 35-1065659 BROOKS CONSTRUCTI ON $  129,171.74 112. 5777%
4 35-1185040 NI BLOCK EXCAVATING, | NC. $ 140, 205.00 122. 1936%
5 186227744 LUDNG R H OONSTRUCTI ON CONDI TI ONAL BI D $  226,736.00 197. 6085%
| (1) 35-1489621 | (2) 35-0918397 | (3) 35-1065659
| HRP CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ m m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e mm i mm i m e m o m e m e m e m e m e

SECTI ON 0001  STORM SEWER CONSTRUCTI ON
I | |

0001 105-06845 LUMP| 4400. 00000 4400. 00| 6158. 00000 6158. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07038 3.000 MS | 2000. 00000 6000. 00| 1895. 00000 5685. 00| 1565. 00000 4695. 00
FIELD OFFICE, A | | |

0003 110-01001 LUMP| 5500. 00000 5500. 00| 6184. 00000 6184. 00| 6400. 00000 6400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 203-90014 15.000 STA | 1130. 00000 16950. 00| 850. 00000 12750. 00| 1700. 00000 25500. 00
LI NEAR GRADI NG | | |

0005 211-02050 120.000 CYS | 21. 00000 2520. 00| 21. 00000 2520. 00| 10. 00000 1200. 00
B BORROW, STRUCTURAL BACKFI LL | |

0006 213-04324 12.000 CYS | 180. 00000 2160. 00| 130. 00000 1560. 00| 60. 00000 720. 00
FLOMBLE FI LL | | |

0007 303-07449 80.000 TON | 30. 00000 2400. 00| 28. 70000 2296. 00| 25. 00000 2000. 00
COVPACTED AGGREGATE, NO 73 | | |

0008 621-06567 10.000 MG | 2. 50000 25. 00| 2. 50000 25. 00| 0. 10000 1.00
WATER | | |

0009 621-06575 2500. 000 SYS | 2. 82000 7050. 00| 2.82000 7050. 00| 3. 60000 9000. 00
SODDI NG, NURSERY | | |

0010 715-01354 208.000 LFT | 5. 50000 1144. 00| 3. 60000 748. 80| 5. 78000 1202. 24
CLEAN EXI STI NG PI PE | |

0011 715-05151 140.000 LFT | 24. 00000 3360. 00| 22. 60000 3164. 00| 24. 25000 3395. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | | [

0012 715-05152 1342.000 LFT | 28. 00000 37576. 00| 30. 60000 41065. 20| 29. 25000 39253. 50
PIPE, TYPE 2, CIRCULAR 18 IN. | | [

0013 720-45035 9.000 EACH 1300. 00000 11700. 00| 1250. 00000 11250. 00| 1350. 00000 12150. 00

I NLET, F7 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 14/ 03
PAGE : 541 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 126, 154. 74 ROUTE : 13
CALL ORDER : 541 CONTRACT ID : M-27013-A COUNTI ES : ELKHART
LETTING DATE : 08/12/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1489621 | (2) 35-0918397 | (3) 35-1065659
| HRP CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ o
0014 720-45335 1.000 EACH 1600. 00000 1600. 00| 1577. 00000 1577. 00| 2200. 00000 2200. 00
CATCH BASIN, E7, MOD FI ED | | |
0015 720-90903 1.000 EACH 1600. 00000 1600. 00| 1880. 00000 1880. 00| 1750. 00000 1750. 00
INLET, F2 , MODIFI ED | | |
0016 720-94157 1.000 EACH 2900. 00000 2900. 00| 2790. 00000 2790. 00| 1950. 00000 1950. 00
MANHOLE, C | | |
0017 801-06640 15. 000 EACH 55. 00000 825. 00| 55. 00000 825. 00| 55. 00000 825. 00
CONSTRUCTI ON SIGN, A | | |
0018 801-06645 1.000 EACH 30. 00000 30. 00| 30. 00000 30. 00| 30. 00000 30. 00
CONSTRUCTI ON SIGN, B | | |
0019 801-06775 LUMP| 6700. 00000 6700.00]  18600. 00000 18600. 00|  14000. 00000 14000. 00
MAI NTAI NI NG TRAFFI C | | |
0020 802-07060 4.000 EACH 75. 00000 300. 00| 126. 00000 504 100. 00000 400. 00

SI G\, SHEET, RELOCATE

SECTI ON TOTALS |

CONTRACT TOTALS |

$ 114, 740. 00|

$ 114, 740. 00|

$ 126, 662. 00

$ 129,171. 74

$ 129,171. 74




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 08/14/03
PAGE : 541 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 126, 154. 74 ROUTE : 13
CALL ORDER : 541 CONTRACT ID : M-27013-A COUNTI ES : ELKHART
LETTING DATE : 08/12/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET-ASI DE :
| (4) 35-1185040 | (5) 18-6227744 |
| NUBLOCK EXCAVATING | NC. |[LUDWG R H CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o

SECTI ON 0001  STCRM SEWER CONSTRUCTI ON

[ I
0001 105-06845 LUWP| 6000. 00000 6000. 00| 5000. 00000 5000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 3.000 MS | 2000. 00000 6000. 00| 3000. 00000 9000. 00
FIELD OFFI CE, A | | |
0003 110-01001 LUWP| 6500. 00000 6500.00]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203-90014 15.000 STA | 2200. 00000 33000. 00| 1500. 00000 22500. 00
LI NEAR GRADI NG | | |
0005 211-02050 120.000 CYS | 28. 00000 3360. 00| 60. 00000 7200. 00
B BORROW, STRUCTURAL BACKFI LL | | |
0006 213-04324 12.000 CYS | 40. 00000 480. 00| 300. 00000 3600. 00
FLOMBLE FI LL | | |
0007 303-07449 80.000 TON | 30. 00000 2400. 00 45. 00000 3600. 00
COVPACTED AGGREGATE, NO 73 | | |
0008 621-06567 10.000 MG | 3. 00000 30. 00| 10. 00000 100. 00
WATER | | |
0009 621-06575 2500. 000 SYS | 3. 00000 7500. 00| 6. 00000 15000. 00
SODDI NG, NURSERY | | |
0010 715-01354 208.000 LFT | 14. 00000 2912. 00| 10. 00000 2080. 00
CLEAN EXI STI NG PI PE | |
0011 715-05151 140.000 LFT | 28. 25000 3955. 00| 46. 00000 6440. 00
PI PE, TYPE 2, CIRCULAR 15 IN. | | [
0012 715-05152 1342.000 LFT | 31. 50000 42273. 00| 48. 00000 64416. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | | |
0013 720-45035 9.000 EACH 1100. 00000 9900. 00| 3000. 00000 27000. 00
I NLET, F7 | | |
0014 720-45335 1.000 EACH 1500. 00000 1500. 00| 4000. 00000 4000. 00
CATCH BASIN, E7, MOD FI ED | | |
0015 720-90903 1.000 EACH 1200. 00000 1200. 00| 4000. 00000 4000. 00
INLET, F2 , MODIFI ED | | |
0016 720-94157 1.000 EACH 1800. 00000 1800. 00| 4000. 00000 4000. 00
MANHOLE, C | | |
0017 801-06640 15. 000 EACH 55. 00000 825. 00| 300. 00000 4500. 00
CONSTRUCTI ON SIGN, A | | |
0018 801-06645 1.000 EACH 30. 00000 30. 00| 300. 00000 300. 00
CONSTRUCTI ON SIGN, B | | |
0019 801-06775 LUMP| 9800. 00000 9800.00]  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0020 802-07060 4.000 EACH 185. 00000 740. 00| 1000. 00000 4000. 00

SI GN, SHEET, RELOCATE | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 541 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 126, 154. 74 ROUTE : 13
CALL CRDER : 541 CONTRACT ID : M -27013-A COUNTI ES : ELKHART
LETTING DATE : 08/12/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET-ASI DE :
| (4) 35-1185040 | (5) 18-6227744 |
| NUBLOCK EXCAVATING | NC. [LUDWG R H OONSTRUCTION |
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
SECTI ON TOTALS | $ 140, 205. 00| $ 226, 736.00]|
------------------------------------------ o m m o m e e oo e et e e e e o e e e e e et e e e e e e e e e e memeeoeoaooo-

CONTRACT TOTALS | $ 140, 205. 00| $ 226, 736. 00|




DATE : 08/14/03

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON
PAGE : 551 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER @ 551 CONTRACT ID : M-27016-A COUNTI ES : ONEN
LETTI NG DATE : 08/12/03 10:00 AM DI STR CT : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/03/03 COWLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 10000AL

SET-ASI DE :
VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NQO. / NAME BI D LOWVBI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC $ 180, 807. 67 100. 0000%




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/14/03
PAGE : 561 -1

ENG NEER S ESTI MATE: $ 197, 559. 62 RQUTE :
CALL ORDER . 561 CONTRACT ID : M-27017-A COUNTI ES : PARKE
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/03/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 10000AJ
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO LLC $ 195, 830. 02 100. 0000%
2 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 227, 185. 96 116. 0118%
| (1) 35-2126716 | (2) 35-0918397 |
| WABASH VALLEY ASPHALT CO LL| RIETH R LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 ASPHALT RESURFACE
[ | |
0001 110-01001 LUWP| 8119. 00000 8119. 00| 11000. 00000 11000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 203-90014 202.000 STA | 61. 78000 12479. 56| 109. 00000 22018. 00|
LI NEAR GRADI NG | | |
0003 301-07448 100. 000 TON | 10. 12000 1012. 00| 64. 00000 6400. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0004 304-07489 100. 000 TON | 70. 42000 7042. 00| 120. 00000 12000. 00|
HVA PATCH NG TYPE A | | |
0005 402-07432 3500. 000 TON | 44. 66000 156310. 00| 46. 35000 162225. 00|
HVA SURFACE, TYPE A | | [
0006 405- 05518 4887.000 SYS | 0. 74000 3616. 38| 0. 68000 3323. 16|
ASPHALT FOR PRI ME COAT | | |
0007 406- 05520 8.800 TON | 214. 90000 1891. 12] 180. 00000 1584. 00|
ASPHALT FOR TACK COAT | | |
0008 621-01004 1.000 EACH 605. 00000 605. 00| 630. 00000 630. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0009 621- 06560 2150. 000 SYS | 0. 77000 1655. 50| 0. 80000 1720. 00|
MULCHED SEEDI NG U | | [
0010 720-44000 1. 000 EACH 282. 26000 282. 26| 450. 00000 450. 00|
CASTI NG ADJUST TO GRADE | | |
0011 801- 06640 9.000 EACH 77. 00000 693. 00| 0. 80000 7.20]|
CONSTRUCTI ON SIGN, A | | |
0012 801-06775 LUWP| 1000. 00000 1000. 00| 4500. 00000 4500. 00|
MAI NTAI NI NG TRAFFI C | | [
0013 808-06714 5110. 000 LFT | 0. 22000 1124. 20| 0. 26000 1328. 60|
LINE, PAINT, SOLID, YELLON 4 IN. | | |
SECTI ON TOTALS | $ 195, 830. 02] $ 227, 185. 96|
CONTRACT TOTALS | $ 195, 830. 02| $ 227, 185. 96|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 571 CONTRACT ID :
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

M -27018-A
CRAWFCRDSVI LLE DI STRI CT
15 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

PUTNAM

10000AK

DATE : 08/14/03
PAGE : 571 -1

1 35-2126716 WABASH VALLEY ASPHALT CO. LLC
2 35-0918397 RI ETH R LEY CONSTRUCTI ON

129, 399. 26
160, 976. 56

100. 0000%
124. 4029%




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 575 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 166, 885. 21 ROUTE :
CALL ORDER : 575 CONTRACT ID : M-27026-B COUNTI ES : JEFFERSON SCorT
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 500000W
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC, $ 161, 920. 00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 167, 534. 65 103. 4675%
| (1) 35-2040801 | (2) 35-1357381 [
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUNP| 2000. 00000 2000. 00| 2500. 00000 2500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 3.000 MOS | 1500. 00000 4500. 00| 1500. 00000 4500. 00|
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP| 8100. 00000 8100. 00| 2500. 00000 2500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 04791 30.000 EACH 70. 00000 2100. 00| 10. 00000 300. 00|
PARKI NG BARRI ER, REMOVE | | |
0005 202- 60820 333.330 SYS | 12. 00000 3999. 96| 10. 00000 3333. 30|
SURFACE M LLI NG, ASPHALT | | |
0006 202- 96133 30.000 LFT | 24. 00000 720. 00| 20. 00000 600. 00|
Pl PE, REMOVE | | |
0007 211- 07454 6.110 CYS | 70. 00000 427. 70| 50. 00000 305. 50|
STRUCTURE BACKFI LL | | |
0008 304- 07490 300.000 TON | 80. 00000 24000. 00| 60. 00000 18000. 00|
HVA PATCH NG TYPE B | | |
0009 304- 07493 957.000 TON | 52. 00000 49764. 00| 70. 00000 66990. 00|
W DENI NG WTH HVA, TYPE B | | |
0010 402- 07433 1028.810 TON | 44. 00000 45267. 64| 45. 00000 46296. 45|
HVA SURFACE, TYPE B | | |
0011 402- 07441 94.420 TON | 38. 00000 3587. 96| 70. 00000 6609. 40|
HVA BASE, TYPE B | | |
0012 402- 07451 150. 000 TON | 42. 00000 6300. 00| 60. 00000 9000. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0013 406- 05520 5.000 TON | 170. 00000 850. 00| 200. 00000 1000. 00|
ASPHALT FOR TACK COAT | | |
0014 615-97768 30.000 EACH| 18. 00000 540. 00| 30. 00000 900. 00|
PARKI NG BARRI ER, RESET | | |
0015 715-05118 30.000 LFT | 47. 00000 1410. 00| 80. 00000 2400. 00|

PIPE, TYPE 1, CRCUAR 12 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 575 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 166, 885. 21 ROUTE :
CALL ORDER . 575 CONTRACT ID: M-27026-B COUNTI ES : JEFFERSON SCOrT
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 [
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTCR |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0016 801- 06640 4.000 EACH 135. 00000 540. 00| 200. 00000 800. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUMP| 7812. 74000 7812. 74| 1500. 00000 1500. 00|

MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS |

I
$ 161, 920.00]

$ 161, 920. 00|

I
$ 167, 534. 65|

$ 167, 534. 65|




116, 285. 96

ENG NEER S ESTI MATE: $
CALL CRDER : 581
LETTI NG DATE : 08/12/03 10: 00 AM

CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 14/03
PAGE : 581 -1
TABULATI ON OF BI DS
ROUTE :
CONTRACT ID: M-27078-A COUNTI ES : Tl PPECANCE
DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
RURAL PRQIECT( S) 997900C
TOTAL % OVER
BI D LOWBI D

1  35-0918397
2 35-1917625

RI ETH RI LEY CONSTRUCTI ON
M LESTONE CONTRACTCRS, L. P.

$ 111, 431. 82
$ 121, 695. 20

100. 0000%
109. 2104%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

| (1) 35-0918397
| R'ETH R LEY CONSTRUCTI ON

SECTI ON 0001  ASPHALT RESURFACE

0001 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0002 203-90014 16.
LI NEAR GRADI NG

0003 303-52308 100.
COVPACTED AGGREGATE, O, 53

0004 304-07489 100.
HVA PATCHI NG TYPE A

0005 402-07432 1715.
HVA SURFACE, TYPE A

0006 402-07450 100.

HVA, TYPE A, WEDGE AND LEVEL

0007 405-05518 2400.
ASPHALT FOR PRI ME COAT

0008 406- 05520 3.
ASPHALT FOR TACK COAT

0009 720-44000 1.
CASTI NG ADJUST TO GRADE

0010 801-06640 4.

CONSTRUCTI ON SI GN, A
0011 801-06775
MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS

750

000

000

800

000

000

800

000
000

I
AMOUNT|

UN'T PRI CE
6781. 69000 6781. 69||
220. 15000 3687. 51||
17. 35000 1735. 00||
100. 18000 10018. OO|I
42. 03000 72115. 07I
43. 83000 4383. 00||
0. 43000 1032. 00|I
157. 86000 5909. 87|I
575. 31000 575. 31||
125. 00000 500. OOI
10004. 37000 10004. 37|I

$ 111, 431.82|

$ 111, 431. 82|

| (2) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

UNI T PRI CE AMOUNT]|

6085. 00000 6085. OO||

300. 00000 5025. OOI

35. 00000 3500. OOI

120. 00000 12000. OOI

44. 00000 75495. 20}

60. 00000 6000. OOI

0. 55000 1320. OOI

250. 00000 950. OOI

600. 00000 600. OOI

125. 00000 500. OOI

10220. 00000 10220. OOI

$ 121, 695. ZOI
"""""" $  121,695.20]

UNIT PRI CE




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 591 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 94, 551. 45 ROUTE : 62
CALL ORDER . 591 CONTRACT ID : M-27110-A COUNTI ES : CLARK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 500000X
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 81, 900. 00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $  135,132.80 164. 9973%
3 61-1256623 LOU SVI LLE PAVI NG CO $  168,010.81 205. 1414%
| (1) 35-2040801 | (2) 35-1357381 | (3) 61-1256623
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR | LOU SVI LLE PAVI NG OO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  TURN LANE ADDI TI ON
I I |
0001 105- 06845 LUMP| 3700. 00000 3700. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 3.000 MOS | 1400. 00000 4200. 00| 1500. 00000 4500. 00| 1500. 00000 4500. 00
FIELD OFFI CE, A | | [
0003 110- 01001 LUMP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203- 02000 449.660 CYS | 16. 50000 7419. 39| 50. 00000 22483. 00| 50. 00000 22483. 00
EXCAVATI ON,  COMMON | | |
0005 203- 02070 345.330 CYS | 3. 50000 1208. 66| 50. 00000 17266. 50| 50. 00000 17266. 50
BORROW | | |
0006 207- 07499 933.330 SYS | 9. 50000 8866. 64| 10. 00000 9333. 30| 7.00000 6533. 31
SUBGRADE TREATMENT, TYPE B | | |
0007 304- 07493 200.000 TON | 50. 00000 10000. 00| 70. 00000 14000. 00| 160. 00000 32000. 00
W DENI NG WTH HVA, TYPE B | | |
0008 402- 07433 77.000 TON | 70. 00000 5390. 00| 100. 00000 7700. 00| 85. 00000 6545. 00
HVA SURFACE, TYPE B | | |
0009 402- 07438 261.300 TON | 47. 00000 12281. 10| 50. 00000 13065. 00| 80. 00000 20904. 00
HVA | NTERVEDI ATE, TYPE B | | |
0010 402- 07441 284.700 TON | 44. 00000 12526. 80| 50. 00000 14235. 00| 70. 00000 19929. 00
HVA BASE, TYPE B | | |
0011 406- 05520 1.500 TON | 220. 00000 330. 00| 500. 00000 750. 00| 200. 00000 300. 00
ASPHALT FOR TACK COAT | | |
0012 621- 06574 500. 000 SYS | 3. 05000 1525. 00| 5. 00000 2500. 00| 7. 50000 3750. 00
SODDI NG | | |
0013 715- 05118 110.000 LFT | 35. 00000 3850. 00| 40. 00000 4400. 00| 40. 00000 4400. 00
PIPE, TYPE 1, CIRCULAR 12 IN. | | |
0014 720- 44296 1.000 EACH 500. 00000 500. 00| 1200. 00000 1200. 00| 300. 00000 300. 00

CAP | NLET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/14/03
PAGE : 591 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 94, 551. 45 ROUTE : 62
CALL ORDER . 591 CONTRACT ID : M-27110-A COUNTI ES : CLARK
LETTI NG DATE : 08/12/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 61-1256623
| GOHVANN ASPHALT & CONSTR , || O MARA, DAVE CONTRACTOR | LOUI SVI LLE PAVI NG CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 720- 45235 1.000 EACH 1800. 00000 1800. 00| 2500. 00000 2500. 00| 1500. 00000 1500. 00
CATCH BASI N, E7 | | [
0016 801-06640 20. 000 EACH 62. 00000 1240. 00| 100. 00000 2000. 00| 100. 00000 2000. 00
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUWVP| 2437. 41000 2437. 41| 7500. 00000 7500. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | [
0018 808-06713 900. 000 LFT | 0. 25000 225. 00| 1. 00000 900. 00| 2. 00000 1800. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0019 808-06723 8.000 EACH 50. 00000 400. 00| 100. 00000 800. 00| 100. 00000 800. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | [
| NDI CATI ON ARROW | | I
SECTI ON TOTALS | $ 81, 900. 00| $ 135, 132. 80| $ 168, 010. 81

CONTRACT TOTALS [ $ 81, 900. 00| $ 135, 132. 80| $ 168, 010. 81







